05-058 Pine Lake Road Widening 40 - 61 adn 56th From Thompson Creek to Shadow Pines March 16, 2005

| NOTE: See Att | tached Itemized | Tabulation From P | ublic Works | |
|--|---|-----------------------------------|---|--|
| COMPANY NAME: REPRESENTATIVE: ADDRESS: CITY,STATE,ZIP: TELEPHONE NO.: FAX NO.: E-MAIL ADDRESS: | Pavers, Inc Michael McCullough 12303 Highway 6 Waverly, NE 68462 402-786-5900 | PO Box 81409 Lincoln, NE 68501 | Constructors, Inc Randy Howard 1815 Y Street Lincoln, NE 68508 402-434-1764 | |
| TOTAL BID | \$7,597,362.34 | \$7,445,444.61 | \$7,161,934.80 | |
| | | | | |
| COMPANY NAME: REPRESENTATIVE: ADDRESS: CITY,STATE,ZIP: TELEPHONE NO.: FAX NO.: E-MAIL ADDRESS: | | | | |
| TOTAL BID | | | | |

Bid AnalysisProject 700014 - Let, Bids Opened

Bid Summary

| Rank | Vendor Name | Bid Total - Cont 11h ma |
|------|----------------------------------|-------------------------------------|
| 1 | PAVERS, INC | Bid Total Thrown Out Whong phoposal |
| 2 | CONSTRUCTORS, INC. | \$7,161,934.80 |
| 3 | DOBSON BROTHERS CONSTRUCTION CO. | \$7,445,444,61 |

Project % Deviation | Item % Deviation

Bid Tabulations

| 1 1 | 14 | Description | Di | 2 4 | | = | |
|------|---------------|---|---------|------------|------|--------------|--------|
| Line | ltem | Description | Price | Qty | Unit | Ext Amt | Devi |
| 1 | 01.0100 | Pavement & Sidewalk Removal | | | | | |
| | | PAVERS, INC | | 12,062.000 | C.Y. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$7.50 | 12,062.000 | Ç.Y. | \$90,465.00 | + \$9 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$10.20 | 12,062.000 | C.Y. | \$123,032.40 | + \$12 |
| 3 | 01.0210 | Type "A" Sawing | | | | | |
| | | PAVERS, INC | | 500,000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$4.50 | 500.000 | L.F. | \$2,250.00 | +\$ |
| | ¥ 11. | DOBSON BROTHERS CONSTRUCTION CO. | \$2.87 | 500.000 | L.F. | \$1,435,00 | ÷\$ |
| 4 | 01.0220 | Type "B" Sawing | | | | | |
| | | PAVERS, INC | | 3,541.000 | L.F. | \$0.00 | |
| | E KOMERNMANIA | CONSTRUCTORS, INC. | \$2.55 | 3,541.000 | L.F. | \$9,029.55 | ÷ \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.87 | 3,541.000 | L.F. | \$10,162.67 | + \$1 |
| 5 | 01.0230 | Type "C" Sawing | | | | | |
| | CANADAMENT | PAVERS, INC | | 133.000 | L.F. | \$0,00 | |

| MAR-16-21 oføw[] | 005 06 | 10 CITY OF LINCOLN | | | 402 4 | 41 6576 P. | .03/36 |
|---------------------|---------|---|----------------------|------------|-------|-------------|----------|
| | | BROTHERS CONSTRUCTION CO. | \$51.44 | 737.000 | Ton | \$37,911.2 | B + \$3 |
| 31 | 01.0170 | Adjust Manhole to Grade, Complete | | | | | |
| | | PAVERS, INC | | 12.000 | Ea. | \$0.0 | ס |
| | | CONSTRUCTORS, INC. | \$215.00 | 12.000 | Ea. | \$2,580.0 |) + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$222.32 | 12.000 | Ea. | \$2,667.8 | 4 +\$ |
| 32 | 01.0180 | Adjust Water Valve Box To Grade, Complete | | | | | |
| | | PAVERS, INC | | 18,000 | Ea. | \$0.0 |) . |
| | | CONSTRUCTORS, INC. | \$120.00 | 18.000 | Ea. | \$2,160.0 | 7 + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$134.62 | 18.000 | Ea. | \$2,423.1 | 3 +\$ |
| 33 | 01.0190 | Standard Monument Box (In Place) | | | | | |
| | | PAVERS, INC | | 13.000 | Ea. | \$0.0 | ס |
| | | CONSTRUCTORS, INC. | \$185.00 | 13.000 | Ea. | \$2,405.0 |) +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$238.1 9 | 13.000 | Ea. | \$3,096.4 | 7 +\$ |
| 34 | 02.0110 | Earth Borrow Measured in Embankment (E.Q.) | | | | | |
| | | PAVERS, INC | | 93,356.000 | Ç.Y. | \$0.0 | |
| | | CONSTRUCTORS, INC. | \$4.75 | 93,356.000 | C,Y. | \$443,441.0 |) + \$44 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$5.07 | 93,356.000 | C.Y. | \$473,314.9 | 2 + \$47 |
| 36 | 06.0050 | Concrete Median Nose, (In Place) | | | | | |
| | | PAVERS, INC. | | 24.000 | Ea. | \$0.00 |) |
| | | CONSTRUCTORS, INC. | \$430.00 | 24,000 | Ea. | \$10,320.0 |) ÷ \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$568.57 | 24.000 | Ea. | \$13,645.68 | 3 + \$1 |
| 37 | 06,0060 | Concrete Median Surfacing, 4* Thick | | | | | |

| MAR-16-2005 06: oføw⊡ | 10 CITY OF LINCOLN | | | 402 44 | 1 6576 P.Ø | 4/36 |
|--------------------------|--|----------|-------------|--------|--------------|---------------|
| 1 | PAVERS, INC | | 41,297.000 | \$.F. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$2.80 | 41,297.000 | S.F. | \$115,631.60 | + \$11 |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$2.84 | 41,297.000 | S.F. | \$117,283,48 | + \$11 |
| 39 07.0020 | Concrete Sidewalk, 4" Thick | | | | | |
| | PAVERS, INC | | 105,187.000 | S.F. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$3.00 | 105,187.000 | S.F. | \$315,561.00 | + \$31 |
| Change | DOBSON BROTHERS CONSTRUCTION CO. | \$3.16 | 105,187.000 | S.F. | \$332,390.92 | + \$33 |
| 40 07.0040 | Concrete Driveway, 51 Thick | | | | | |
| | PAVERS, INC | | 5,219.000 | 5.F. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$4.00 | 5,219.000 | S.F. | \$20,876.00 | + \$2 |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$3.24 | 5,219.000 | S.F. | \$16,909.56 | + \$1 |
| 41 08.0015 | Reinforcing Steel for Retaining Walls (In Place) | | | | | |
| | PAVERS, INC | | 129,185.000 | Lb. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$0.70 | 129,185.000 | Lb. | \$90,429.50 | + \$9 |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$1.04 | 129,185.000 | Lb. | \$134,352.40 | ÷ 51 3 |
| 42 08.0020 | Concrete for Retaining Walls (In Place) | | | | | |
| | PAVERS, INC | | 1,436.000 | C.Y. | \$0,00 | |
| | CONSTRUCTORS, INC. | \$360.00 | 1,436,000 | C,Y. | \$516,960.00 | + \$51 |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$376.90 | 1,436.000 | C.Y. | \$541,228.40 | + \$54 |
| 44 08.0025 | Modular Block Retaining Wall | | | | | |
| | PAVERS, INC | | 3,044,000 | 5.F. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$15.30 | 3,044,000 | S.F. | \$46,573.20 | + \$4 |
| | DOBSON BROTHERS CONSTRUCTION | \$18.29 | 3,044.000 | \$.F. | \$55,674.76 | + \$ 5 |

| • | | | | | | | |
|----|---------|---|------------|-------------|------|--------------|--------|
| | | CO. | | | | | |
| 45 | 09.0070 | 48" Pipe Railing Fence (In Place) | | | | | |
| | | PAVERS, INC | | 1,588,000 | L.F. | \$0,00 | |
| | | CONSTRUCTORS, INC. | \$19.00 | 1,588.000 | L.F. | \$30,172.00 | + \$3 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$16.07 | 1,588.000 | L.F. | \$25,519.16 | + \$2 |
| 46 | 10.0010 | Crushed Rock Surfacing (In Place) | | | | | |
| | 4 | PAVERS, INC | | 300.000 | Тол | \$0.00 | |
| | . 5 | CONSTRUCTORS, INC. | \$19.00 | 300.000 | Ton | \$5,700.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$19,76 | 300.000 | Ton | \$5,928.00 | +\$ |
| 47 | 30.0010 | Sodding, Complete | | | | | |
| | | PAVERS, INC | | 240,150.000 | S.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$0.46 | 240,150.000 | S.F. | \$110,469.00 | + \$11 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0.53 | 240,150.000 | S.F. | \$127,279.50 | + \$12 |
| 48 | 30.0090 | Seeding, Type "D" | | | | | |
| • | | PAVERS, INC | | 12.900 | Ac. | \$0,00 | |
| | | CONSTRUCTORS. INC. | \$1,270.00 | 12.900 | Ac. | \$16,383.00 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,290.30 | 12.900 | Ac. | \$16,644.87 | + \$1 |
| 49 | 32.0010 | Straw Bale Dike Installation | | | | | |
| | | PAVERS, INC | | 115.000 | Bale | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$19.00 | 115.000 | Bale | \$2,185.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$18.87 | 115.000 | Bale | \$2,170.05 | + \$ |
| 50 | 32.0020 | Straw Bale Dike Maintenance | | | | | |
| | | PAVERS, INC | | 115.000 | Bale | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$3.00 | 115.000 | Bale | \$345.00 | + |
| | | DOBSON BROTHERS | \$3.06 | 115.000 | Bale | \$351.90 | + |

| MAR-16-2 oføwij | 005 06:1 | 1 CITY OF LINCOLN | | | 402 44 | 16576 P.00 | 5/36 |
|--------------------|----------|---|----------------|-----------|--------|-------------|-------|
| | | CONSTRUCTION CO. | | | | | |
| 51 | 32.0030 | Straw Bale Dike Removal | | | | | |
| | | PAVERS, INC | | 115.000 | Bale | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$4.00 | 115.000 | Bale | \$460.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$4.08 | 115.000 | Bale | \$469.20 | + |
| 52 | 32.0040 | Synthetic Fabric Silt Fence Installation | | | | | |
| | | PAVERS, INC | | 7,405.000 | L.F. | \$0,00 | |
| | | CONSTRUCTORS, INC. | \$3.00 | 7,405.000 | L.F. | \$22,215.00 | + \$2 |
| | 5.00 | DOBSON BROTHERS CONSTRUCTION CO. | \$3,03 | 7,405.000 | L.F. | \$22,437.15 | + \$2 |
| 53 | 32.0050 | Synthetic Fabric Silt Fence Maintenance | | | | | |
| | | PAVERS, INC | | 7,405.000 | L.F. | \$0.00 | |
| | # C | CONSTRUCTORS, INC. | \$0.55 | 7,405.000 | L.F. | \$4,072.75 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0 .51 | 7,405.000 | L.F. | \$3,776.55 | +\$ |
| 54 | 32.0060 | Synthetic Fabric Silt Fence Removal | | | | | |
| | ľ | PAVERS, INC | | 7,405.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1.10 | 7,405.000 | L.F. | \$8,145.50 | +\$ |
| | Ţ. | DOBSON BROTHERS CONSTRUCTION CO. | \$1.10 | 7,405.000 | L.F. | \$8,145.50 | +\$ |
| 55 | 32,0070 | Install Storm Drain Inlet Protection | | | | | |
| | | PAVERS, INC | | 96.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$211.00 | 96.000 | Ea. | \$20,256.00 | + \$2 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$214.20 | 96.000 | Ea. | \$20,563,20 | + \$2 |
| 56 | 32.0080 | Storm Drain Inlet Protection Maintenance | | | | | |

96,000 Ea. \$0.00

PAVERS, INC

| MAR-16-2 oføwD | 2005 06:1 | 1 CITY OF LINCOLN | | | 402 441 | 6576 P. | 07/36 |
|-------------------|--|---|-----------------------|------------|---------|--------------|---------------|
| | ŭ | CONSTRUCTORS, INC. | \$28.00 | 96.000 | Ea. | \$2,688.0 |) +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$28,56 | 96,000 | Ea. | \$2,741.7 | 5 + \$ |
| 57 | 32.0090 | Remove Storm Drain Inlet Protection | | | | | |
| | | PAVERS, INC | | 96.000 | Ea. | \$0.0 |) |
| | | CONSTRUCTORS, INC. | \$57,00 | 96.000 | Ea. | \$5,472.00 |) +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$57.12 | 96.000 | Ea. | \$5,483.52 | 2 +\$ |
| 62 | 50.0040 | Install Type I Erosion Control Mat | | | | | |
| | | PAVERS, INC | | 8,975.000 | \$.Y. | \$0.00 |) |
| | | CONSTRUCTORS, INC. | \$1.50 | 8,975.000 | S.Y. | \$13,462.50 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.60 | 8,975.000 | S.Y. | \$14,360.00 |) + \$1 |
| 63 | 50.0040 | Type I Erosion Control Mat Maintenance | | | | | |
| | | PAVERS, INC | • | 8,975.000 | S.Y. | \$0.00 |) |
| | | CONSTRUCTORS, INC. | \$1.50 | 8,975.000 | S.Y. | \$13,462.50 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.60 | 8,975.000 | S.Y. | \$14,360.00 |) + \$1 |
| 65 | 50.0005 | Sheet Piling (8' Sheets) For Construction Protection | | | | | |
| | | PAVERS, INC | | 1,000.000 | L.F. | \$0.00 |) |
| | | CONSTRUCTORS, INC. | \$39.75 | 1,000.000 | L.F. | \$39,750.00 |) + \$3 |
| | Control of the Contro | DOBSON BROTHERS CONSTRUCTION CO. | \$143 ₋ 54 | 1,000.000 | L.F. | \$143,540.00 | + \$14 |
| 66 | 50.0045 | Buffalo Grass Plugs | | | | | |
| | T I | PAVERS, INC | | 69,128.000 | \$,F. | \$0,00 | |
| | | CONSTRUCTORS, INC. | \$1.30 | 69,128.000 | S.F. | \$89,866.40 | + \$8 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.08 | 69,128.000 | S.F. | \$74,658.24 | + \$7 |

DOBSON BROTHERS

CQ.

CONSTRUCTION

\$32.74

900,000

S.F.

+ \$2

\$29,466,00

| oføw□ | ניאט כשש | T CITY OF LINCOLM | | | 402 44 | 11 6776 P.03 | J∕.3b |
|---------|------------|--|---------|------------|--------|----------------|-------------|
| 475 | 50.0010 | Compost | | | | | |
| | I | PAVERS, INC | | 427.000 | C.Y. | \$0.00 | |
| • | | CONSTRUCTORS, INC. | \$31.00 | 427.000 | C.Y. | \$13,237.00 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$45,90 | 427.000 | C.Y. | \$19,599.30 | + \$1 |
| | | Misc | | | | | |
| 476 | 50,0040 | 9" Doweled Portland Cement Conc. Pav't w/integral Curb | | | | | |
| | | PAVERS, INC | | 91,245.000 | SY | \$0.00 | |
| | | 0.00% CONSTRUCTORS, INC. | \$30.40 | 91,245.000 | SY | \$2,773,848.00 | + \$2,77 |
| |] | DOBSON BROTHERS CONSTRUCTION CO. | \$28.82 | 91,245.000 | ŞY | \$2,629,680.90 | + \$2,62 |
| Section | n 3: Marki | пдş | | | | | |
| Line | Item | Description | Price | Qty | Unit | Ext Amt | Devi |
| 72 | 13.0270 | Paint Marking, 4" Yellow | | | | | |
| | | PAVERS, INC | | 10,378.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS. INC. | \$0.35 | 10,378.000 | L.F. | \$3,632.30 | +\$ |
| | 1 | DOBSON BROTHERS CONSTRUCTION CO. | \$0.31 | 10.378.000 | L.F. | \$3,217.18 | \$ 4 |
| 73 | 13.0275 | Paint Marking, 4" White | | | | | |
| | | PAVERS, INC | | 10,751,000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$0.35 | 10,751.000 | L.F. | \$3,762.85 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0.31 | 10,751.000 | L.F. | \$3,332.81 | +\$ |
| 74 | 13.0280 | Paint Marking, 8" White | | | | | |
| | | PAVERS, INC | | 10,673.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$0.55 | 10,673.000 | L.F. | \$5,870.15 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0.51 | 10,673.000 | L.F. | \$5,443.23 | +\$ |

75 13.0305 Paint Marking, 12" White

PAVERS, INC

3,758.000 L.F.

\$0.00

| MAR-16-2 oføw∏ | 005 06:1 | 1 CITY OF LINCOLN | | | 402 44: | 1 6576 P. | 10/3 6 |
|-------------------|-------------|---|----------------|-----------|---------|--------------|-------------------|
| | В | CONSTRUCTORS, INC. | \$ 0.65 | 3,758.000 | L.F. | \$2,442.70 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0.61 | 3,758,000 | L.F. | \$2,292.38 | + \$ |
| 79 | 13,0300 | Paint Marking, 12" Yellow | | | | | |
| | 1 | PAVERS, INC | | 424,000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$0.65 | 424.000 | L.F. | \$275.60 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0.61 | 424.000 | L.F. | \$258.64 | . + |
| 84 | 13.0530 | Remove Paint Marking, 4" | | | | | |
| | | PAVERS, INC | | 70.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$0 .55 | 70.000 | L.F. | \$38.50 | |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0.51 | 70,000 | L.F. | \$35.70 · | ı |
| 89 | 13.0532 | Remove Paint Marking, 8" | | | | | |
| | 1 | PAVERS, INC | | 190,000 | L,F. | \$0,00 | ı |
| | | CONSTRUCTORS, INC. | \$0.75 | 190.000 | L.F. | \$142.50 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0.71 | 190,000 | L.F. | \$134,90 | + |
| 99 | 13.0533 | Remove Paint Marking, 12" | | | | | |
| | | PAVERS, INC | · | 400,000 | L.F. | \$0.00 | ŧ. |
| | | CONSTRUCTORS, INC. | \$0.90 | 400.000 | L.F. | \$360,00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.02 | 400.000 | L.F. | \$408.00 | . |
| 470 | 50.0001 | Raised Pavement Markers | | | | | |
| | | PAVERS, INC | | 60.000 | Ea. | \$0.00 | I |
| | | CONSTRUCTORS, INC. | \$7.00 | 60.000 | Ea. | \$420.00 | + |
| | 1 | DOBSON BROTHERS CONSTRUCTION CO. | \$6.63 | 60.000 | Ea. | \$397.80 | ÷ |
| Section | on 4: Storm | n Drainage Items | | | | | |
| Line | ltem | Description | Price | Qty | Unit | Ext Amt | Devi |

| ,,, | | | | | | | |
|-----|---------|---|---------------------|---------|------|-------------|-------|
| 119 | 50.0005 | 30" C.M.P. Storm Sewer, 16 Gauge | | | | | |
| | | PAVERS, INC | | 55.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$57.00 | 55.000 | L.F. | \$3,135.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$55.08 | 55.000 | L.F. | \$3,029.40 | +\$ |
| 120 | 50,0001 | 30" x 45 Degree C.M. Bend, 16 Gauge | | | | | |
| | 1 | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$200.00 | 1.000 | Ea. | \$200.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$169.32 | 1.000 | Ea, | \$169.32 | + |
| 121 | 50,0001 | 30" C.M. F.E.S., 16 Gauge | | | | | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$375,00 | 1.000 | Ea. | \$375.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$418.20 | 1.000 | Ea. | \$418.20 | + |
| 237 | 50.0005 | Remove 38" x 60" Elliptical Pipe | | | | | |
| | | PAVERS, INC | | 150.000 | L.F. | \$0,00 | |
| | | CONSTRUCTORS, INC. | \$11.00 | 150.000 | L.F. | \$1,650.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$15.30 | 150.000 | L.F. | \$2,295.00 | + \$ |
| 238 | 50.0001 | Remove R.C. Box, Wingwalls & Headwalls (Complete) | | | | | |
| | | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | 5 | CONSTRUCTORS, INC. | \$3,600.00 | 2,000 | Ea. | \$7,200.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$9,640 <u>.</u> 73 | 2.000 | Ea. | \$19,281.46 | ÷ \$1 |
| 250 | 50.0001 | Remove 38" x 60" Elliptical Flared End Section | | | | | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$89.00 | 1.000 | Ea. | \$89.00 | |
| | | | | | | | |

| MAR-16-2 oføw□ | 005 08 | 0:11 CITY OF LINCOLN | | | 402 44 | 1 6576 P.1 | 2/36 |
|-------------------|--------|---|----------|-----------------|--------|--------------------|------|
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$204.00 | 1.000 | Ea. | \$204.00 | + |
| 25 5 | 21.126 | Remove 42" Storm Sewer Pipe | | | | | |
| | | PAVERS, INC | | 186.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$12.00 | 186.000 | L.F. | \$2,232.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$10.20 | 186.00 0 | L.F. | \$1,897.20 | +\$ |
| 257 | 21.127 | 0 Remove 36" Storm Sewer Pipe | • | | | | |
| • | | PAVERS, INC | | 170,000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$11.00 | 170.000 | L.F. | \$1,870.00 | ÷ \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$8.16 | 170.000 | L.F. | \$1,387.20 | + \$ |
| 260 | 21.128 | 0 Remove 30" Storm Sewer Pipe | | | | | |
| | | PAVERS, INC | | 174.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$12.00 | 174.000 | L.F. | \$2,088.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$8.16 | 174.000 | L.F. | \$1,419.84 | +\$ |
| 265 | 21.129 | 0 Remove 24" Storm Sewer Pipe | | | | | |
| | | PAVERS, INC | | 1,098.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$9.00 | 1,098.000 | L.F. | \$9,882.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$8.16 | 1,098.000 | L.F. | \$8, 959.68 | +\$ |
| 270 | 21.131 | Remove 18" Storm Sewer Pipe | | | | | |
| | | PAVERS, INC | | 475,000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$8.00 | 475.000 | L.F. | \$3,800.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$8.16 | 475.000 | L.F. | \$3,876.00 | +\$ |
| 275 | 21.132 | Remove 15" Storm Sewer Pipe | | | | | |
| | | PAVERS, INC | | 117.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$9.00 | 117.000 | L.F. | \$1,053,00 | + \$ |

| MAR-16-2 oføw□ | ØØ5 8 | 76: 1 | 1 CITY OF LINCOLN | | | 402 44 | 1 6576 P.1 | 3/36 |
|-------------------|-------|--|---|---------|---------|--------|------------|----------|
| 0154 | | Į | DOBSON BROTHERS CONSTRUCTION CO. | \$8.16 | 117.000 | L.F. | \$954.72 | + |
| 280 | 21.16 | 10 | Remove 48" R.C. Flared End Section | | | | | |
| | | | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | | | CONSTRUCTORS, INC. | \$89.00 | 2.000 | Ea. | \$178.00 | + |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$81.60 | 2.000 | Ea. | \$163.20 | + |
| 285 | 21.16 | 320 | Remove 42" R.C. Flared End Section | | | | | |
| | | | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | | | CONSTRUCTORS, INC. | \$88.00 | 2,000 | Ea. | \$176.00 | + |
| | | W mod , | DOBSON BROTHERS CONSTRUCTION CO. | \$81,50 | 2.000 | Ea. | \$163.20 | + |
| 290 | 21.16 | 640 | Remove 30" R.C. Flared End Section | | | | | |
| | | | PAVERS, INC | | 1.000 | Ea, | \$0.00 | |
| | | | CONSTRUCTORS, INC. | \$60.00 | 1.000 | Ea. | \$60,00 | |
| | | and the second | DOBSON BROTHERS CONSTRUCTION CO. | \$51.00 | 1.000 | Ea. | \$51.00 | |
| 295 | 21.16 | 550 | Remove 24" R.C. Flared End Section | | | | | · |
| | | | PAVERS, INC | | 12.000 | £a. | \$0.00 | |
| | | | CONSTRUCTORS, INC. | \$59.00 | 12.000 | Ea. | \$708.00 | + |
| | | ** · · · · · · · · · · · · · · · · · · | DOBSON BROTHERS CONSTRUCTION CO. | \$51.00 | 12.000 | Ea. | \$612.00 | + |
| 300 | 21.16 | 570 | Remove 18" R.C. Flared End Section | | | | | |
| | | | PAVERS, INC | | 5.000 | Ea. | \$0.00 | |
| | | i in the second | CONSTRUCTORS, INC. | \$60.00 | 5.000 | Ea. | \$300,00 | + |
| | | Name of Particular | DOBSON BROTHERS CONSTRUCTION CO. | \$51.00 | 5,000 | Ea. | \$255.00 | + |

| MAR-16-2 oføw□ | 06:1 | 1 CITY OF LINCOLN | | | 402 4 | 141 6576 F | P.14/36 |
|-------------------|---------|---|-----------------|---------|-------|---------------|--------------|
| OTOM | | Remove 15" R.C. Flared End | | | | | |
| 302 | 21.1680 | Section | | | | | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0. | 00 |
| | | CONSTRUCTORS, INC. | \$59.00 | 1.000 | Ea. | \$59 . | 00 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$51.00 | 1.000 | Eą. | \$51 . | 00 |
| 305 | 21.1700 | Remove Storm Sewer Manhole (Complete) | | | | | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0. | 00 |
| | | CONSTRUCTORS, INC. | \$265.00 | 1.000 | Ea. | \$265. | 00 + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$204.00 | 1,000 | Ea. | \$204. | ÷ 00 |
| 310 | 21.1710 | Remove Existing Inlet (Complete) | | | | | |
| | | PAVERS, INC | | 11.000 | Ea. | \$0. | 00 |
| | | CONSTRUCTORS, INC. | \$266.00 | 11.000 | Ea. | \$2,926. | 00 +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$102.00 | 11.000 | Ea. | \$1,122. | |
| 312 | 21.1750 | Remove Existing Headwall (Complete) | | | | | |
| | | PAVERS, INC | | 3,000 | Ea. | \$0_ | 00 |
| | | CONSTRUCTORS. INC. | \$300.00 | 3.000 | Ea. | \$900. | 0 0 + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$153,00 | 3.000 | Ea. | \$459. | 00 + |
| 315 | 21.0030 | 60" R.C.P. Storm Sewer, Class III | | | | | |
| | | PAVERS, INC | | 220,000 | L.F. | \$0. | 00 |
| | | CONSTRUCTORS, INC. | \$149.00 | 220.000 | Ļ.F. | \$32,780. | 00 + \$3 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$159.12 | 220.000 | L.F. | \$35,006. | 40 + \$3 |
| 317 | 21.0040 | 54" R.C.P. Storm Sewer, Class III | | 004.000 | , | ምላ | 00 |
| | | PAVERS, INC | | 304.000 | | \$0. | |
| | | CONSTRUCTORS, INC. | \$130.00 | 304.000 | L.F. | \$39,520. | 00 + \$3 |
| | | DOBSON | | | | | |
| | | | | | | | |

| MAR-16-2 oføw□ | 005 06:1 | 2 CITY OF LINCOLN | | | 402 44 | 11 6576 P.1 | 5/36 |
|-------------------|--|---|----------|-----------|--------|---------------------|---------------|
| · | • | BROTHERS CONSTRUCTION CO. | \$134.64 | 304.000 | L.F. | \$40,930,56 | + \$4 |
| 320 | 21.0050 | 48" R.C.P. Storm Sewer, Class III | | | | | |
| • | | PAVERS, INC | , | 654,000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$107.00 | 654.000 | L.F. | \$69,978.00 | + \$6 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$105.06 | 654.000 | L,F. | \$68,709.24 | ÷ \$ 6 |
| 325 | 21.0070 | 36" R.C.P. Storm Sewer, Class III | | | | | |
| | Ĭ | PAVERS, INC | | 1,960.000 | L.F. | \$0.00 | |
| | ************************************** | CONSTRUCTORS, INC. | \$75.00 | 1,960.000 | L.F. | \$147,000.00 | + \$14 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$68.34 | 1,960.000 | L.F. | \$133,946.40 | + \$13 |
| 330 | 21.0080 | 30" R.C.P. Storm Sewer, Class III | | | | | |
| | | PAVERS, INC | | 1,399.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$60.00 | 1,399.000 | ·L.F. | \$83,940.00 | + \$8 |
| | E Wildelman | DOBSON BROTHERS CONSTRUCTION CO. | \$56.10 | 1,399.000 | L.F. | \$78,483.90 | + \$7 |
| 335 | 21.0090 | 24" R.C.P. Storm Sewer, Class III | | | | | |
| · | | PAVERS, INC | | 728.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$47.00 | 728.000 | L.F. | \$34,216.00 | + \$3 |
| | Lineston | DOBSON BROTHERS CONSTRUCTION CO. | \$39.78 | 728.000 | L.F. | \$28,959.84 | + \$2 |
| 340 | 21.0095 | 21" R.C.P. Storm Sewer, Class III | | | | | |
| | | PAVERS, INC | | 1,448.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$37.00 | 1,448.000 | L.F. | \$53,576.00 | + \$5 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$34,68 | 1,448.000 | L.F. | \$50,216 .64 | ÷ \$5 |
| 345 | 21.0100 | 18" R.C.P. Storm Sewer, Class III | | | | _ | |
| | | PAVERS, INC | | 2,749.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$33.00 | 2,749.000 | L.F. | \$90,717.00 | + \$9 |

| MAR-16-2005 06:1 | 2 CITY OF LINCOLN | | | 402 44: | 1 6576 P.1 | 6/36 |
|------------------|---|------------|-----------|---------|--------------------------|--------------|
| | DOBSON BROTHERS CONSTRUCTION CO. | \$28,56 | 2,749.000 | L.F. | \$78, 5 11.44 | + \$7 |
| 350 21.0110 | 15" R.C.P. Storm Sewer, Class III | | | | | |
| | PAVERS, INC | | 2,408.000 | L.F. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$29.00 | 2,408.000 | L.F. | \$69,832.00 | + \$6 |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$23.45 | 2,408.000 | Ł.F. | \$56,491.68 | + \$5 |
| 355 21.0560 | 36" R.C. Flared End Section | | | | | |
| | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$800.00 | 2.000 | Ea. | \$1,600.00 | +\$ |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$816.00 | 2.000 | Ea. | \$1,632.00 | +\$ |
| 360 21.0570 | 30" R.C. Flared End Section | | | | | |
| | PAVERS, INC | | 1.000 | Ea. | \$0,00 | |
| | CONSTRUCTORS, INC. | \$560.00 | 1.000 | Ea. | \$560.00 | + |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$541.62 | 1.000 | Ea. | \$541.62 | + |
| 370 21.0600 | 21" R.C. Flared End Section | | | | | |
| | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| B | CONSTRUCTORS, INC. | \$415.00 | 1.000 | Ea. | \$415.00 | . + |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$438,60 | 1.000 | Ea. | \$438.60 | + |
| 375 21.0610 | 18" R.C. Flared End Section | | | | | |
| | PAVERS, INC | · | 1.000 | Ea. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$350,00 | 1.000 | Ea. | \$350.00 | ‡ |
| Į. | DOBSON BROTHERS CONSTRUCTION CO. | \$360.06 | 1,000 | Ea. | \$360,06 | + |
| 385 21.0770 | 72" Storm Sewer Inlet (Complete) | | | | | |
| | PAVERS, INC | | 21.000 | Ea. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$1,400.00 | 21.000 | Ea. | \$29,400.00 | + \$2 |

| MAR-16-2 oløw□ | 2005 06:1 | 2 CITY OF LINCOLN | | | 402 4 | 141 6576 P.1 | 7/36 |
|-------------------|---|---|------------|--------|-------|--------------|--------------|
| | Ĭ | DOBSON BROTHERS CONSTRUCTION CO. | \$1,530.00 | 21.000 | Ea. | \$32,130.00 | + \$3 |
| 390 | 21.0780 | 72" Canted Storm Sewer Inlet (Complete) | | | | | |
| | | PAVERS, INC | | 63.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1,460.00 | 63.000 | Ea. | \$91,980.00 | + \$9 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,530.00 | 63,000 | Ea. | \$96,390.00 | + \$9 |
| 395 | 21.0790 | 72" Radius Storm Sewer Inlet (Complete) | | | | | |
| | | PAVERS, INC | | 4.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1,575.00 | 4.000 | Ea. | \$6,300.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,530.00 | 4.000 | Ea. | \$6,120.00 | +\$ |
| 400 | 21.0830 | Grate Inlet, Type "F-2" (Complete) | | | | | |
| | | PAVERS, INC | | 7.000 | Ea. | \$0.00 | |
| | Elizabeth Control of the Control of | CONSTRUCTORS, INC. | \$1,370.00 | 7.000 | Ea. | \$9,590.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,428.00 | 7.000 | Ea. | \$9,996.00 | + \$ |
| 405 | 21.0870 | Storm Sewer Manhole, 54"- 60" (Complete) | | | | | |
| | # · · · · · · · · · · · · · · · · · · · | PAVERS, INC | | 3,000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$3,300.00 | 3.000 | Ea. | \$9,900.00 | + \$ |
| · | Lineaucoca. 4 | DOBSON BROTHERS CONSTRUCTION CO. | \$2,652.00 | 3,000 | Ea. | \$7,956.00 | + \$ |
| 410 | 21.0880 | Storm Sewer Manhole, 42"- 48" (Complete) | | | | | |
| | | PAVERS, INC | | 4.000 | £a. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$2,200.00 | 4.000 | Ea. | \$8,800.00 | + \$ |
| | CHARLES AND | DOBSON BROTHERS CONSTRUCTION CO. | \$2,142.00 | 4.000 | Ea. | \$8,568.00 | +\$ |

Storm Sewer Manhole, to

| MAR-16-2 oføw□ | 005 | Ø6:1 | 2 CITY OF LINCOLN | | | 402 44 | 1 6576 P.1 | 18/36 |
|-------------------|-------|-------------|--|------------|---------|--------|-------------|-------|
| 415 | 21.08 | 390 | 36" (Complete) | | | | | |
| | | | PAVERS, INC | | 7.000 | Ea. | \$0.00 | |
| | | | CONSTRUCTORS, INC. | \$1,900.00 | 7.000 | Ea. | \$13,300.00 | + \$1 |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,836.00 | 7,000 | Ea. | \$12,852.00 | + \$1 |
| 420 | 21.08 | 395 | Storm Sewer Manhole, 15" - 30" (Complete) | | | | | |
| | | ĺ | PAVERS, INC | | 24.000 | Ea. | \$0.00 | |
| | | | CONSTRUCTORS, INC. | \$1,700.00 | 24.000 | Ea. | \$40,800.00 | + \$4 |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,836.00 | 24.000 | Ea. | \$44,064.00 | + \$4 |
| 425 | 21.09 | 940 | Concrete for Collars, Elbows & Headwalls (In Place) | | | | | |
| | | | PAVERS, INC | | 7,000 | C.Y. | \$0.00 | |
| | | 7 | CONSTRUCTORS, INC. | \$400.00 | 7.000 | Ç.Y. | \$2,800.00 | +\$ |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$459.00 | 7.000 | C.Y. | \$3,213.00 | +\$ |
| 430 | 21.09 | 950 | Reinf. Steel for Collars, Elbows & Hdwls (In Place) | | | | | |
| | | | PAVERS, INC | | 567.000 | Lb. | \$0.00 | |
| | | | CONSTRUCTORS, INC. | \$1.10 | 567.000 | Lb. | \$623.70 | + |
| | | | DOBSON BROTHERS CONSTRUCTION CO, | \$1.02 | 567.000 | Lb. | \$578.34 | + |
| 445 | 21.1 | B 50 | 4' R.C. Low Flow Liner | | | | | |
| | | | PAVERS, INC | | 160,000 | L.F. | \$0.00 | |
| | | COMMON | CONSTRUCTORS, INC. | \$56.00 | 160.000 | L.F. | \$8,960.00 | +\$ |
| | | • • • • • • | DOBSON BROTHERS CONSTRUCTION CO. | \$39.21 | 160.000 | L.F. | \$6,273.60 | + \$ |
| 450 | 21.20 | 090_ | Geotextile Filter Fabric (In Place) | | | | | |
| | | | PAVERS, INC | | 188,000 | \$.Y. | \$0.00 | |
| | | | CONSTRUCTORS, INC. | \$11.00 | 188.000 | \$.Y. | \$2,068.00 | + \$ |
| | | | DOBSON | | | | | |

| MAR-16-2 | 005 Ø6:1 | 2 CITY OF LINCOLN | | | 402 441 | l 6576 P.1 | 9/36 |
|----------|------------|---|----------|------------|---------|----------------------------|--------|
| | - | BROTHERS CONSTRUCTION CO. | \$1.39 | 188,000 | S.Y. | \$261 ,32 | + |
| 455 | 21.2111 | Rip-Rap (In Place) | | | , | | |
| | | PAVERS, INC | | 124.000 | Ton | \$0.00 | |
| | 7 | CONSTRUCTORS, INC. | \$32.00 | 124.000 | Ton | \$3,968.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$32.35 | 124,000 | Ton | \$4 ,011.4 0 | +\$ |
| 460 | 21.0930 | Reinf, Steel for Structures (in Place) | | | | | |
| | | PAVERS, INC | | 31,800.000 | Lb. | \$0.00 | |
| | | CONSTRUCTORS; INC. | \$0.95 | 31,800.000 | Lb. | \$30,210.00 | ÷ \$3 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0.90 | 31,800.000 | Lb. | \$28,620.00 | + \$2 |
| 465 | 21.0920 | Concrete for Structures (In Place) | | | | | |
| | | PAVERS, INC | | 306,000 | C.Y. | \$0,00 | |
| | | CONSTRUCTORS, INC. | \$370.00 | 306,000 | C.Y. | \$113,220,00 | + \$11 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$383.34 | 306.000 | C.Y. | \$117,302.04 | + \$11 |
| Section | n 5: Water | Items | | | | | |
| Line | Item | Description | Price | Qty | Unit | Ext Amt | Devi |
| 123 | 23.0950 | Remove 6" Water Main | | | | | |
| | | PAVERS, INC | | 130.000 | L.F. | \$0.00 | |
| | 4 | CONSTRUCTORS, INC. | \$12.00 | 130.000 | L.F. | \$1,560.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO | \$12.24 | 130.000 | L.F. | \$1,591.20 | + \$ |
| 124 | 23.0930 | Remove 12" Water Main | | | | | |
| | | PAVERS, INC | | 220.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$13.00 | 220.000 | L.F. | \$2,860.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$13.46 | 220.000 | L.F. | \$2,961.20 | +\$ |
| 125 | 23.0900 | Remove 24" Water Main | | | | | |

| MAR-16-2 | 2005 06:1 | 12 CITY OF LINCOLN | | | 402 4 | 41 6576 P. | 20/36 |
|----------|-----------|--|---------------------|-----------|-------|--------------|---------|
| oføw⊡ | u | PAVERS, INC | | 1,771.000 | L.F. | \$0.00 | |
| | , | CONSTRUCTORS, INC. | \$15.00 | 1,771.000 | L.F. | \$26,565.00 | + \$2 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$15,30 | 1,771.000 | L.F. | \$27,096.30 | + 52 |
| 126 | 23.1100 | Remove Hydrant (Complete) | | | | | |
| | | PAVERS, INC | | 10.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$365.00 | 10.000 | Ea. | \$3,650.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$367.20 | 10.000 | Ea. | \$3,672.00 | + \$ |
| 127 | 23,0080 | 6" D.I. Pipe Water Main, Cl 52 (Polywrapped) | | | | | |
| | | PAVERS, INC | | 338.000 | L.F. | \$0.00 | l . |
| | | CONSTRUCTORS, INC. | \$30.00 | 338,000 | L.F. | \$10,140.00 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$30.0 9 | 338,000 | L.F. | \$10,170.42 | + \$1 |
| 128 | 23.0070 | 8" D.I. Pipe Water Main, Cl 52 (Polywrapped) | | | | | |
| | | PAVERS, INC | | 80.000 | L.F. | \$0.00 |) |
| | | CONSTRUCTORS, INC. | \$34.00 | 80.000 | L.F. | \$2,720.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$34.44 | 80,000 | L.F. | \$2,755.20 |) +\$ |
| 129 | 23.0060 | 12" D.I. Pipe Water Main, Cl 52 (Polywrapped) | | | | | |
| | | PAVERS, INC | | 650.000 | L.F. | \$0,00 |) |
| | | CONSTRUCTORS, INC. | \$42.00 | 650.000 | L.F. | \$27,300.00 | + \$2 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$43.03 | 650,000 | L.F. | \$27,969.50 |) + \$2 |
| 130 | 23,0030 | 24" D.I. Pipe Water Main, Cl 52 (Polywrapped) | | | | | |
| | | PAVERS, INC | | 1,801.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$80,00 | 1,801.000 | L.F. | \$144,080.00 | + \$14 |
| | | DOBSON | | | | | |

| MAR-16-29 oføw□ | 105 06:: | L2 CITY OF LINCOLN | | | 402 4 | 41 6576 P.Z | 1/36 |
|--------------------|--------------------------|---|------------|-----------|-------|--------------------|--------|
| | | BROTHERS CONSTRUCTION CO. | \$87.81 | 1,801.000 | L.F. | \$158,145.81 | + \$15 |
| 131 | 23.0120 | 24" x 8" Tapping Sleeve & Valve, M.J. | | | | | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$2,500.00 | 1.000 | Ea. | \$2,500.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2,379.41 | 1.000 | Ea. | \$2 ,379.41 | + 5 |
| 132 | 23.0110 | 24" x 12" Tapping Sleeve & Valve, M.J. | | | | | |
| | B | PAVERS, INC | | 5.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$3,200.00 | 5.000 | Ea. | \$16,000.00 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$3,238.00 | 5.000 | Ea. | \$16,190.00 | + \$1 |
| 134 | 23.0460 | 6" Gate Valve, M.J. | | | | | |
| | | PAVERS, INC | | 11.000 | Ea. | \$0.00 | • |
| | Ĭ | CONSTRUCTORS, INC. | \$430.00 | 11.000 | Ea. | \$4,730.00 | + \$ |
| | CONTRACTOR | DOBSON BROTHERS CONSTRUCTION CO. | \$437.15 | 11.000 | Ea. | \$4,808.65 | + \$ |
| 135 | 23.0490 | Hydrant, Complete L=5.5' | | | | | |
| | 1 | PAVERS, INC | | 9.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC, | \$1,100.00 | 9.000 | Ea. | \$9,900.00 | +\$ |
| | 1) Health and the second | DOBSON BROTHERS CONSTRUCTION CO. | \$1,125.79 | 9.000 | Ea. | \$10,132.11 | ÷ \$1 |
| 136 | 23.0492 | Hydrant, Complete L=6.5' | | | | | |
| | ĺ | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1,150.00 | 2.000 | Ea. | \$2,300.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,160.49 | 2.000 | Ea. | \$2,320.98 | ÷\$ |
| 137 | 23.0538 | 6" X 90 Deg. Bend, M.J. | | | | _ | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0,00 | |
| | | CONSTRUCTORS, | | | | | |

| MAR-16-2 oføw□ | 1905 Ø6: | 12 CITY OF LINCOLN | | · | 402 4 | 141 6576 P.Z | 2/36 |
|-------------------|----------|---|------------------|-------|-------|--------------------|--------------|
| OID (1) | - | INC. | \$135.00 | 1.000 | Ea. | \$135.00 | } |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$134.66 | 1.000 | Ēa. | \$134.66 | + |
| 138 | 23.0540 | 24" X 45 Deg. Bend, M.J. | | | | | |
| | | PAVERS, INC | | 8.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1,820.00 | 8.000 | Ea. | \$14,560.00 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,845.85 | 8.000 | Ea. | \$14,766.80 | + \$1 |
| 139 | 23.0544 | 12" X 45 Deg. Bend, M.J. | | | | | |
| | Į. | PAVERS, INC | | 8,000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$650.00 | 8.000 | Ea. | \$5,200.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$657.63 | 8.000 | Ea. | \$ 5,261.04 | ÷ \$ |
| 140 | 23.0546 | 6" X 45 Deg. Bend, M.J. | | | | | |
| | | PAVERS, INC | | 9,000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$310.00 | 9.000 | Ea. | \$2,790.00 | +\$ |
| | | DOBSÓN BROTHERS CONSTRUCTION CO. | \$311.66 | 9,000 | Ea. | \$2,804.94 | +\$ |
| 141 | 23.0560 | 12" X 11,25 Deg. Bend, M.J. | | | | | |
| | | PAVERS, INC | | 3.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$650,00 | 3.000 | Ea. | \$1,950.00 | + \$ |
| | ;;; | DOBSON BROTHERS CONSTRUCTION CO. | \$ 652.35 | 3.000 | Ea. | \$1,957.05 | +\$ |
| 142 | 23.0570 | 24" X 6" Tee, M.J. | | | | | |
| | | PAVERS, INC | | 1,000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1,760.00 | 1.000 | Ea. | \$1,760.00 | +\$ |
| | CONTRACT | DOBSON BROTHERS CONSTRUCTION CO | \$1,779.90 | 1.000 | Ea. | \$1,779.90 | + \$ |
| 143 | 23.0583 | 8" X 6" Tee, M.J. | | | | | • |
| | | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |

| MAR-16-2 oføw□ | 005 06:1 | 2 CITY OF LINCOLN | | | 402 4 | 41 6576 P.2 | 3/36 |
|-------------------|-------------|---|------------|-------|-------|------------------|------|
| | p | CONSTRUCTORS, INC. | \$225.00 | 1.000 | Ea. | \$225.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$227.29 | 1.000 | Ea, | \$227.29 | + |
| 144 | 23.0644 | 24" Solid Sleeve, M.J. (L=15") | | | | | |
| | | PAVERS, INC | | 4.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1,300.00 | 4.000 | Ea. | \$5,200.00 | + \$ |
| | çadilikkezi | DOBSON BROTHERS CONSTRUCTION CO. | \$1,326.13 | 4.000 | Ea. | \$5,304.52 | +\$ |
| 145 | 23,0648 | 12" Solid Sleeve. M.J. (L=12") | | | | | |
| | | PAVERS, INC | | 4.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$450.00 | 4.000 | Ea. | \$1,800.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$447.21 | 4.000 | Ea. | \$1,788.84 | +\$ |
| 147 | 23,0651 | 6" Solid Sleeve, M.J. (L=18") | | | | | |
| | | PAVERS, INC | | 4.000 | Ea. | \$0.00 | |
| |) Current | CONSTRUCTORS, INC. | \$130.00 | 4.000 | Éa, | \$520.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$131.58 | 4.000 | Ea. | \$526.32 | + |
| 149 | 23.0592 | 6" Anchoring Elbow, M.J. | | | | | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$140.00 | 1.000 | Ea. | \$140.00 | ÷ |
| | | DOBSON BROTHERS CONSTRUCTION CO, | \$139.11 | 1.000 | Ea. | \$139.11 | + |
| 150 | 23.0594 | 6" Anchoring Coupling, M.J. | | | | | |
| | 1 | (L=18") PAVERS, INC | | 5.000 | Ea. | \$0.00 | |
| | 1 | CONSTRUCTORS, | 2 | | | | |
| | | INC. | \$105.00 | 5.000 | Ea. | \$525.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$106.26 | 5.000 | Ea. | \$5 31.30 | + |
| 151 | 23.0499 | 24" Retainer Glands, M.J. | | | | | |

| MAR-16-2 oføw[] | 005 06:1 | .3 CITY OF LINCOLN | | | 402 441 | l 6576 P.2 | 4/36 |
|--------------------|--------------|--|-----------------|--------|---------|-------------|-------|
| | U | PAVERS, INC | | 24.000 | Ēa. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$350.00 | 24.000 | Ea. | \$8,400.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$338.52 | 24.000 | Ea. | \$8,124.48 | +\$ |
| 152 | 23.0510 | 12" Retainer Glands, M.J. | | | | | |
| | | PAVERS, INC | | 24,000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$180.00 | 24.000 | Ea. | \$4,320.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$183,38 | 24.000 | Ea. | \$4,401.12 | +\$ |
| 153 | 23.0530 | 6" Retainer Glands, M.J. | | | | | |
| | | PAVERS, INC | | 24,000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$48.00 | 24.000 | Ea. | \$1,152.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$48.03 | 24.000 | Ea. | \$1,152.72 | + \$ |
| 154 | 23.0661 | 8" Plug, M.J. | | | | | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$91.00 | 1.000 | Ea. | \$91.00 | |
| | 5 | DOBSON BROTHERS CONSTRUCTION CO | \$92.17 | 1,000 | Ea. | \$92.17 | |
| 155 | 23.0660 | 12" Plug, M.J. | • | | | | |
| | | PAVERS, INC | | 5.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$144.00 | 5.000 | Ea. | \$720.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$146.35 | 5.000 | Ea. | \$731.75 | + |
| 156 | 23.0665 | Conc. for Thrust Blocks & Anchorages (In Place) | | | | | |
| | | PAVERS, INC | | 63.800 | Ç.Y. | \$0,00 | |
| | | CONSTRUCTORS, INC. | \$160.00 | 63.800 | C.Y. | \$10,208.00 | + \$1 |
| | · Carametria | DOBSON BROTHERS CONSTRUCTION CO. | \$160.91 | 63.800 | Ç.Y. | \$10,266.06 | + \$1 |

| MAR-16-2 oføw∐ | Ø85 | Ø6:1 | 3 CITY OF LINCOLN | | | 402 441 | 6576 P. | 25/36 |
|-------------------|---------|---|---|------------|-----------|---------|------------|-------|
| 157 | 23.0 | 670 | Reinf, Stl. for Thrust Blks & Anchorages | | | | | |
| | | | PAVERS, INC | | 2,425,000 | Lb. | \$0.00 |) |
| | | - Carrier | CONSTRUCTORS, INC. | \$1.30 | 2,425,000 | Lb. | \$3,152.50 | + \$ |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.33 | 2,425.000 | Lb. | \$3,225.25 | j +\$ |
| 235 | 23.0 | 540 | 24" X 45 Deg. Bend, M.J. | | | | | |
| | | ı | PAVERS, INC | | 4.000 | Ea. | \$0.00 |) |
| | | | CONSTRUCTORS, INC. | \$1,820.00 | 4.000 | Ea. | \$7,280.00 | + \$ |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,845.85 | 4.000 | Ea. | \$7,383.40 |) +\$ |
| Section | on 6: ' | Traffic | Signals and Street Lighting Items | | | | | |
| Line | Ite | em | Description | Price | Qty | Unit | Ext Amt | Devi |
| 158 | 24.0 | 101 | Remove Traffic Signal, Complete | | | | | |
| | | | PAVERS, INC | | 2.000 | Ea. | \$0.00 |) |
| | | C. S. | CONSTRUCTORS, INC. | \$3,700.00 | 2.000 | Ea. | \$7,400.00 | +\$ |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$3,774.00 | 2.000 | Eą. | \$7,548.00 | + \$ |
| 159 | 24.0 | 110 | Remove Cable | | | | | |
| | | | PAVERS, INC | | 2,054.000 | LF | \$0,00 | ł |
| | | į | CONSTRUCTORS, INC. | \$1.00 | 2,054.000 | LF | \$2,054.00 | + \$ |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$0.97 | 2,054.000 | LF | \$1,992.38 | +\$ |
| 160 | 24.0 | 120 | Remove T.S. Head | | | | | |
| | | | PAVERS, INC | | 2,000 | Ea. | \$0,00 | • |
| | | | CONSTRUCTORS, INC. | \$90.00 | 2.000 | Ea. | \$180.00 | + |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$91.80 | 2.000 | Ea. | \$183.60 | · + |
| 161 | 24.0 | 121 | Remove P.S. Head | | | | | |
| | | | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | | | CONSTRUCTORS, INC. | \$75.00 | 2,000 | Ea. | \$150,00 | + |
| | | 8 | • | | | | | |

| MAR-16-2 oføw□ | 1995 96:1 | .3 CITY OF LINCOLN | | | 402 44 | 1 6576 P. | 26/36 |
|-------------------|-----------|---|---------------|--------|--------|-------------------|-------|
| | t | DOBSON BROTHERS CONSTRUCTION CO. | \$76.50 | 2.000 | Ea. | \$153.00 | + |
| 162 | 50.0001 | Remove Signal Cabinet | | | | | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| | j | CONSTRUCTORS, INC. | \$300.00 | 1.000 | Ea. | \$300.00 | ÷ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$306.00 | 1.000 | Ea. | \$306,00 | ÷ |
| 163 | 24.0122 | Remove PPB | | | | | |
| | 1 | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$35.00 | 2.000 | Ea. | \$70.00 | |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$35.70 | 2.000 | Ea. | \$71.40 | |
| 164 | 24.0225 | Relocate Metro Street Name Sign | | | | | |
| | | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | ; COSC | CONSTRUCTORS, INC. | \$211.00 | 2.000 | Ea. | \$422.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$214.20 | 2.000 | Ēą. | \$428.40 | + |
| 165 | 50.0005 | Relocate 6 Pr. Comm. Cable | | | | | |
| | | PAVERS, INC | | 20.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$3.00 | 20.000 | L.F. | \$60,00 | |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$3.06 | 20,000 | L.F. | \$61.20 | |
| 166 | 50.0005 | Relocate 6 MM | • | | | | |
| | | PAVERS, INC | | 63.000 | L.F. | \$0,00 | |
| | | CONSTRUCTORS, INC. | \$3.00 | 63.000 | L.F. | \$189.00 | + |
| | Di B | DOBSON BROTHERS CONSTRUCTION CO. | \$3.06 | 63.000 | L.F. | \$1 92.7 8 | + |
| 167 | 24.0236 | Relocate Traffic Signal Head 1 Way | | | | | |
| | | PAVERS, INC | | 9.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, | | | | | |

| MAR-16-2 oføw□ | 005 06:1 | 3 CITY OF LINCOLN | | | 402 4 | 41 6576 P.2 | 7/35 |
|-------------------|-----------|---|----------|---------|-------|---------------------|-------------|
| | - | INC. | \$400.00 | 9.000 | Ea. | \$3,600.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$96.90 | 9.000 | Ea. | \$872.10 | + |
| 1 6 8 | 24.0247 | Relocate Luminaire, 250w. HPSV-PC | | | | | |
| | 1 | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$285.00 | 1.000 | Ea. | \$285.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$285.60 | 1.000 | Ea. | \$285,60 | + |
| 169 | 24.0804 | Pull Box, Type PB-6 | • | | | | |
| | | PAVERS, INC | | 14.000 | Ea. | \$0.00 | |
| | Ĭ | CONSTRUCTORS, INC. | \$300.00 | 14.000 | Ea. | \$4,200.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$306.00 | 14.000 | Ea. | \$4,284.00 | +\$ |
| 170 | 24.0807 | Pull Box Type PB-9 | | | | | |
| | | PAVERS, INC | | 15.000 | Ea. | \$0,00 | |
| | | CONSTRUCTORS, INC. | \$355.00 | 15.000 | Ea. | \$5,325.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$357.00 | 15,000 | Ea. | \$5,355. 0 0 | + \$ |
| 171 | 24.0810 | Pull Box, Type FOR27 | | | | | |
| | | PAVERS, INC | | 38.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$675.00 | 38,000 | Ea. | \$25,650.00 | + \$2 |
| | Community | DOBSON BROTHERS CONSTRUCTION CO. | \$683.40 | 38.000 | Ea. | \$25,969.20 | + \$2 |
| 172 | 24.0894 | Conduit Bored In Place, 1-1/2" | | | | | |
| | | PAVERS, INC | | 55,000 | LF | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$12.00 | 55.000 | LF | \$660,00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$12.24 | 55.000 | LF | \$673.20 | * |
| 173 | 24.0899 | Conduit Bored In Place, 4 inch "H" | | | | | |
| | • | PAVERS, INC | | 396.000 | L.F | \$0.00 | |

| MAR-16-7 oføwl | 2005 06:1 | L3 CITY OF LINCOLN | | | 402 4 | 141 6576 P. | 28/36 |
|-------------------|-------------|---|---------|------------|-------|-------------|-------|
| 02011 | | | | | | | |
| | | CONSTRUCTORS, INC. | \$14.00 | 396.000 | L.F | \$5,544.00 | ÷ \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$14.28 | 396,000 | L.F | \$5,654.88 | · +\$ |
| 174 | 24.0900 | Conduit In Trench, 1/2 Inch | | | | | |
| | | PAVERS, INC | | 77.000 | L.F | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$3.00 | 77.000 | Ļ.F | \$231.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$3.06 | 77.000 | L.F | \$235,62 | + |
| 175 | 24.0903 | Conduit in Trench, 1-1/2 Inch | | | | | |
| | | PAVERS, INC | | 14,425.000 | L.F. | \$0.00 | |
| | j | CONSTRUCTORS, INC. | \$2.50 | 14,425.000 | L.F. | \$36,062.50 | + \$3 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.30 | 14,425.000 | L.F. | \$33,177.50 | + \$3 |
| 177 | 24.0904 | Conduit in Trench, 2 Inch | | | | | |
| | | PAVERS, INC | | 4,191.000 | L.F. | \$0.00 | |
| | 2 2 4 | CONSTRUCTORS, INC. | \$2.80 | 4,191.000 | L.F. | \$11,734.80 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2,86 | 4,191.000 | L.F. | \$11,986.26 | + \$1 |
| 178 | 24.0905 | Conduit in Trench, 3 Inch | | | | | |
| | | PAVERS. INC | | 176,000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$4.50 | 176.000 | L.F. | \$792.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$4.59 | 176.000 | L.F. | \$807.84 | + |
| 179 | 24.0906 | Conduit in Trench, 4 Inch | | | | | |
| | | PAVERS, INC | | 12,131.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$6.40 | 12,131.000 | L.F. | \$77,638.40 | + \$7 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$6.53 | 12,131.000 | L.F. | \$79,215.43 | + \$7 |
| 180 | 24.0914 | Coaxial Cable | | | | | |

| MAR-16-2 oføw[] | 2005 1 | Ø6:1: | 3 CITY OF LINCOLN | | | 402 441 | 1 6 576 P. | 29/36 |
|--------------------|--------|-------|---|--------|-----------|------------------|-------------------|------------|
| | | Ħ | PAVERS, INC | | 246.000 | L.F | \$0.00 |) |
| | | | CONSTRUCTORS, INC. | \$2.40 | 246.000 | L.F | \$590.4 |) ÷ |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.45 | 246.000 | L.F | \$602.70 | + |
| 181 | 24.09 | 91 | Camera Control Cable | | | | | |
| | | | PAVERS, INC | | 246.000 | L.F | \$0.00 |) |
| | | | CONSTRUCTORS, INC. | \$2.90 | 246,000 | L.F | \$713.40 |) ÷ |
| | | 1 | DOBSON BROTHERS CONSTRUCTION CO. | \$2.96 | 246.000 | L.F | \$728.16 | ; + |
| 182 | 24.09 | 92 | Emergency Detector Cable | | | | | |
| | | | PAVERS, INC | | 1,588.000 | L.F | \$0.00 |) |
| | | | CONSTRUCTORS, INC. | \$2.20 | 1,588.000 | L.F | \$3,493.60 | +\$ |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.24 | 1,588.000 | L _: F | \$3,557.12 | +\$ |
| 183 | 24.09 | 94 | Camera Detector Cable | | | | | |
| | | | PAVERS, INC | e e | 1,846,000 | L.F. | \$0.00 |) |
| | | | CONSTRUCTORS, INC. | \$2.50 | 1,846.000 | L.F. | \$4,615.00 | + \$ |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$2,55 | 1,846.000 | L.F. | \$4,707.30 | +\$ |
| 184 | 24.10 | 01 | Traffic Signal Cable, 2 Conductor | | | | | |
| | | | PAVERS, INC | | 3,332.000 | L.F. | \$0,00 | • |
| | | | CONSTRUCTORS, INC. | \$1.15 | 3,332.000 | L.F. | \$3,831.80 | +\$ |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.12 | 3,332.000 | L.F. | \$3,731.84 | . +\$ |
| 185 | 24.10 | 02 | Traffic Signal Cable, 3 Conductor | | | | | |
| | | | PAVERS, INC | | 1,163.000 | L.F. | \$0.00 | |
| | | | CONSTRUCTORS, INC. | \$1.20 | 1,163.000 | L.F. | \$1,395.60 | +\$ |
| | | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.22 | 1,163.000 | L.F. | \$1,418.86 | +\$ |
| 186 | 24.10 | 05 | Traffic Signal Cable, 7 Conductor | | | | | |

| MAR-16-2 oløw□ | 2005 06: | 13 CITY OF LINCOLN | | | 402 44 | 16576 P. | 30/3 6 |
|-------------------|----------|---|--------|------------|--------|-------------|-------------------|
| | | PAVERS, INC | | 1,332.000 | L,F, | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1.70 | 1,332.000 | L.F. | \$2,264.40 | |
| | r. | DOBSON BROTHERS CONSTRUCTION CO. | \$1.73 | 1,332.000 | L.F. | \$2,304.36 | +5 |
| 187 | 24.1016 | Traffic Signal Cable, 16 Conductor | | | | | |
| | · | PAVERS, INC | | 514.000 | L.F. | \$0.00 | |
| | j | CONSTRUCTORS, INC. | \$2.70 | 514.000 | L.F. | \$1,387.80 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2.75 | 514.000 | L.F. | \$1,413.50 | +\$ |
| 188 | 24.1020 | Traffic Signal Cable, 20 Conductor | | | | | |
| | | PAVERS, INC | | 1,332.000 | L.F. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$3,20 | 1,332.000 | L.F. | \$4,262.40 | +\$ |
| | erio. | DOBSON BROTHERS CONSTRUCTION CO. | \$3.26 | 1,332.000 | L.F. | \$4,342.32 | +\$ |
| 189 | 24.1040 | Detector Lead-In Cable, 2/Conductor | | | | | |
| | | PAVERS, INC | | 9,803.000 | L.F | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1.25 | 9,803,000 | L.F | \$12,253.75 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.22 | 9,803.000 | Ł.F | \$11,959.66 | + \$1 |
| 190 | 24.1046 | Fiber Multimode Cable,12 | | | , | | |
| | | PAVERS, INC | | 5,433,000 | L.F | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$2.40 | 5,433.000 | L.F | \$13,039.20 | + \$1 |
| | ľ | DOBSON BROTHERS CONSTRUCTION CO. | \$2.45 | 5,433.000 | L.F | \$13,310.85 | + \$1 |
| 191 | 24.1050 | Tracer Wire | | | | | |
| | | PAVERS, INC | | 23,066.000 | L.F | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$0.45 | 23,066.000 | L.F | \$10,379.70 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$0,41 | 23,066.000 | L.F | \$9,457.06 | + \$ |
| | | | | | | | |

| MAR-16-2 oføw□ | 2005 06: | 13 CITY OF LINCOLN | | | 402 44 | 11 6576 P | . 31/36 |
|-------------------|--|---|----------|------------|--------|-------------|--------------|
| 192 | 24.1054 | Service Cable No. 6 USE | | | | | |
| | | PAVERS, INC | • | 836,000 | L.F. | \$0.0 | 0 |
| | | CONSTRUCTORS, INC. | \$1.20 | 836.000 | L.F. | \$1,003.2 | 0 +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.22 | 836.000 | L.F. | \$1,019.9 | 2 +\$ |
| 193 | 24.1064 | Circuit Ground, No.6 USE | | | | | |
| | Ĭ | PAVERS, INC | | 369,000 | L.F. | \$0.0 | 0 |
| | - | CONSTRUCTORS, INC. | \$1.15 | 369.000 | L.F. | \$424.3 | 5 + |
| | | DOBSON BROTHERS CONSTRUCTION CC. | \$1.12 | 369.000 | L.F. | \$413.2 | 8 ÷ |
| 194 | 24.1065 | Circuit Ground, No. 8 USE | | | | | |
| | | PAVERS, INC | | 15,793,000 | L.F. | \$0.0 | ס |
| | | CONSTRUCTORS, INC. | \$0.95 | 15,793.000 | L.F. | \$15,003.3 | 5 + \$1 |
| | Calegory | DOBSON BROTHERS CONSTRUCTION CO. | \$1.02 | 15,793.000 | L.F. | \$16,108.86 | 5 + \$1 |
| 195 | 24.1072 | Street Light Cable, No. 4 USE in Conduit | | | | | |
| | | PAVERS, INC | | 738.000 | L.F. | \$0.00 |) |
| | 7 | CONSTRUCTORS, INC. | \$1.50 | 738,000 | L.F. | \$1,107.06 |) + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1.53 | 738.000 | L.F. | \$1,129.14 | ; +\$ |
| 196 | 24.1073 | Street Light Cable, No. 6 USE In Conduit | | | | | |
| | | PAVERS, INC | | 30,586.000 | L.F. | \$0.00 | 1 |
| | r (comment) | CONSTRUCTORS, INC. | \$1.15 | 30,586.000 | L.F. | \$35,173.90 | + \$3 |
| | Consystems | DOBSON BROTHERS CONSTRUCTION CO. | \$1.12 | 30,586.000 | L.F. | \$34,256.32 | ÷ + \$3 |
| 198 | 24.1194 | Detector, Vehicle Magnetic | | | | | |
| | | PAVERS, INC | | 11.000 | Ea. | \$0.00 | ı |
| | Committee of the commit | CONSTRUCTORS, INC. | \$480.00 | 11.000 | Ea. | \$5,280.00 | + \$ |
| | | DOBSON BROTHERS | | | | | |

| | CONSTRUCTION CO. | \$489.60 | 11.000 | Ea. | \$5,385.60 | + \$ |
|---------|---|---|--|--------------------------------------|-----------------------------|--|
| 24.1380 | Ground Rod, 10' | | | | | |
| | PAVERS, INC | | 10.000 | £a. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$70.00 | 10.000 | Ea. | \$700.00 | + |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$71.40 | 10,000 | Ea. | \$714.00 | + |
| 24.1469 | Street Light Pole, Type SL-A-C-45- 12T-5-0.25 | | | | | |
| | PAVERS, INC | | 54.000 | Éa, | \$0.00 | |
| | CONSTRUCTORS, INC. | \$2,100.00 | 54.000 | Ea. | \$113,400.00 | + \$11 |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$2,080.80 | 54.000 | Ea. | \$112.363.20 | + \$11 |
| 24.1472 | Street Light Pole, Type SL-A-PI- 45-12T-5-0.25 | | | | | |
| | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$2,300.00 | 2.000 | Ea. | \$4,600.00 | + \$ |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$2,376.60 | 2.000 | Ea. | \$4,753.20 | + \$ |
| 24.1508 | Luminaire, 250W HPSV-PC | | | | | |
| | PAVERS, INC | | 11.000 | Ea. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$375.00 | 11.000 | Ea. | \$4,125.00 | +\$ |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$382.50 | 11.000 | Ea. | \$4,207.50 | + \$ |
| 24.1507 | Luminaire, 150W HPSV-PC | | | | | |
| | PAVERS, INC | | 6.000 | Ea. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$380.00 | 6.000 | Ea. | \$2,280.00 | +\$ |
| | DOBSON BROTHERS CONSTRUCTION CO. | \$382.50 | 6,000 | Ea. | \$2,295.00 | ÷\$ |
| 24.1692 | Detector, Vehicle 4 Turns UC | | | | | |
| | PAVERS, INC | | 31,000 | Ea. | \$0.00 | |
| | CONSTRUCTORS, INC. | \$101.00 | 31.000 | Ea. | \$3,131.00 | ÷\$ |
| | 24.1469 24.1472 24.1508 | 24.1380 Ground Rod, 10' PAVERS, INC CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTION CO. 24.1469 Street Light Pole, Type SL-A-C-45- 12T-5-0.25 PAVERS, INC CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTION CO. 24.1472 Street Light Pole, Type SL-A-PI- 45-12T-5-0.25 PAVERS, INC CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTION CO. 24.1508 Luminaire, 250W HPSV-PC PAVERS, INC CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTORS, INC. CONSTRUCTORS, INC. CONSTRUCTORS, INC. CONSTRUCTORS, INC. | 24.1380 Ground Rod, 10' PAVERS, INC CONSTRUCTORS, INC. BROTHERS CONSTRUCTION CO. 24.1469 Street Light Pole, Type SL-A-C-45- 12T-5-0.25 PAVERS, INC CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTION CO. 24.1472 Street Light Pole, Type SL-A-PI- 45-12T-5-0.25 PAVERS, INC CONSTRUCTORS, INC. CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTION CO. 24.1503 Luminaire, 250W HPSV-PC PAVERS, INC CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTORS, INC. CONSTRUCTORS, INC. CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTORS, INC. CONSTRUCTORS, INC. S375.00 DOBSON BROTHERS CONSTRUCTORS, INC. CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTORS, INC. CONSTRUCTORS, INC. DOBSON BROTHERS CONSTRUCTORS, S382.50 24.1692 Detector, Vehicle 4 Turns UC PAVERS, INC CONSTRUCTORS, S382.50 24.1692 Detector, Vehicle 4 Turns UC PAVERS, INC CONSTRUCTORS, INC. S182.50 | 24.1380 Ground Rod, 10' PAVERS, INC | CO, \$499,90 11,000 Ea. | CO, \$489.50 11.000 Ea. \$5,365.60 24.1380 Ground Rod, 10' PAVERS, INC |

| MAR-16-2 oføw□ | 1905 Ø 6: 1 | 3 CITY OF LINCOLN | | | 402 4 | 41 6576 P.3 | i3/36 |
|-------------------|--------------------|--|------------|--------|-------|-------------|-------------|
| | 1 | DOBSON BROTHERS CONSTRUCTION CO. | \$102.00 | 31.000 | Ea. | \$3,162.00 | +\$ |
| 206 | 24.5219 | Install Mast Arm Pole Type MA-2 | | | | | |
| | | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$2,100.00 | 2.000 | Ea. | \$4,200.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2,121.60 | 2.000 | Ea. | \$4,243.20 | +\$ |
| 207 | 24.5222 | Install Mast Arm Pole, Type MA2 (Arm > 50') | | | | · · | |
| | | PAVERS, INC | | 7.000 | Ea. | \$0.00 | |
| | - | CONSTRUCTORS, INC. | \$3,300.00 | 7.000 | Ea. | \$23,100.00 | + \$2 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$3,366.00 | 7.000 | Ea. | \$23,562.00 | + \$2 |
| 208 | 50.0001 | Install Mast Arm Pole, Type MA2, (Arm > 50'), Less Traffic Mast Arm | • | | | | |
| | | PAVERS, INC | | 6.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$2,300.00 | 6.000 | Eą. | \$13,800.00 | + \$1 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2,366.40 | 6.000 | Ea. | \$14,198.40 | + \$1 |
| 209 | 50.0001 | Install Mast Arm Pole, Type MA2, Less Traffic Mast Arm | | | | | |
| | | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$2,000.00 | 2.000 | Ea. | \$4,000.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$2,040.00 | 2.000 | Ea. | \$4,080.00 | +\$ |
| 210 | 24.5801 | Install Traffic Signal, Type TS-1, T31 | | | | | |
| | | PAVERS, INC | | 6,000 | Ea. | \$0.00 | |
| | 1 | CONSTRUCTORS. INC. | \$150.00 | 6,000 | Ea. | \$900,00 | * |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$153.00 | 6.000 | Ea. | \$918.00 | + |
| | | Install Traffic Signal, Type TS-1, | | | | | • |

| MAR-16-20 oføw[] | 705 Ø6:1 | 4 CITY OF LINCOLN | | | 402 44 | 1 6576 P.34 | 1/3 6 |
|---------------------|--|---|------------|--------|--------|-------------|--------------|
| 211 | 24.5803 | Т36 | | | | | |
| | | PAVERS, INC | | 21.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$151.00 | 21.000 | Ea. | \$3,171.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$153.00 | 21.000 | Ea. | \$3,213.00 | + \$ |
| 212 | 24.5807 | Install Traffic Signal, Type TS-1LL, T51B | | · | | | |
| | | PAVERS, INC | | 4.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$300,00 | 4.000 | Ea. | \$1,200.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$300,90 | 4.000 | Ea. | \$1,203.60 | + \$ |
| 213 | 24,5808 | Install Traffic Signal, Type TS- 1RR, T52 | | | | | |
| | | PAVERS, INC | | 6,000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$300.00 | 6.000 | Ea. | \$1,800.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$306.00 | 6.000 | Ea. | \$1,836,00 | + \$ |
| 214 | 24.5821 | Install Pedestrian Signal, Type PS- 1, T13 | | | | | |
| | | PAVERS, INC | | 18.000 | Ea. | \$0.00 | |
| 4 | in Communication of the Commun | CONSTRUCTORS, INC. | \$120.00 | 18.000 | Ea. | \$2,160.00 | + \$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$122.40 | 18,000 | Ea. | \$2,203.20 | + \$ |
| 215 | 24.6011 | Install Signal Cabinet, Type C | | 4 | | | |
| | | PAVERS, INC | | 3.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1,000.00 | 3.000 | Ea. | \$3,000.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,020.00 | 3,000 | Ea. | \$3,060.00 | +\$ |
| 216 | 24.6020 | Locate Stick | | | | | |
| | | PAVERS, INC | | 10.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$100.00 | 10.000 | Ea. | \$1,000.00 | +\$ |
| | | DOBSON | | | | | |

| rihk-16-2k oføw[] | 1:1מש כשנ | 4 LINY UF LINUULN | | | 402 44 | 11 6576 P.J | ⊅/ <i>3</i> 6 |
|----------------------|--|---|----------|--------|--------|-------------|---------------|
| | • | BROTHERS CONSTRUCTION CO. | \$102.00 | 10,000 | Ea. | \$1,020.00 | +\$ |
| 217 | 24.6102 | Install Pedestrian Push button | | | | | |
| | | PAVERS, INC | | 18,000 | Ea. | \$0.00 | |
| |). 1 | CONSTRUCTORS, INC. | \$60.00 | 18.000 | Ea. | \$1,080.00 | +\$ |
| | - Paradininancia | DOBSON BROTHERS CONSTRUCTION CO. | \$61.20 | 18.000 | Ea. | \$1,101.60 | + \$ |
| 218 | 24.6199 | Install & Adjust Detector Camera | | | | | |
| | | PAVERS, INC | | 12.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$390.00 | 12.000 | Ea. | \$4,680.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$387.60 | 12.000 | Ea. | \$4,651.20 | + \$ |
| 219 | 24.6204 | Install and Adjust Emergency Receiver | | | | | |
| | | PAVERS, INC | • | 9.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$210.00 | 9.000 | Ea. | \$1,890.00 | +\$ |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$214.20 | 9.000 | Ea. | \$1,927.80 | + \$ |
| 220 | 24.6206 | Install Traffic Monitoring Camera | | | | | |
| | was the state of t | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$400.00 | 2.000 | Ea. | \$800.00 | + |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$397.80 | 2.000 | Ea. | \$795.60 | , + |
| 221 | 50.0001 | Remove MA2, Complete | | | | · | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$450.00 | 1.000 | Ea. | \$450.00 | + |
| , | | DOBSON BROTHERS CONSTRUCTION CO. | \$459,00 | 1.000 | Ea. | \$459.00 | + |
| 222 | 50.0001 | Remove Traffic Mast Arm | | | | | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0,00 | |
| | | CONSTRUCTORS, INC. | \$181.00 | 1.000 | Ea. | \$181.00 | + |

| MAR-16-2 oføw[] | 005 06:14 | 4 CITY OF LINCOLN | | | 402 441 | 6576 P.30 | 5/36 |
|--------------------|--|---|------------|--------|---------|-------------|-------|
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$183.60 | 1.000 | Ea. | \$183.60 | + |
| 223 | 50.0001 | Remove Detector Cable | | | | | |
| | | PAVERS, INC | | 4.000 | L.F | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$5.00 | 4.000 | L.F | \$20.00 | |
| | | DOBSON BROTHERS CONSTRUCTION CO, | \$5.10 | 4.000 | L.F | \$20.40 | |
| 224 | 50.0001 | Street Light Pole, Type SL-EM-S- 45-12T-5-0.25 | | | | | |
| | | PAVERS, INC | | 11.000 | Ea. | \$0.00 | |
| | 5 | CONSTRUCTORS, INC. | \$2,000.00 | 11.000 | Ea. | \$22,000.00 | + \$2 |
| | | DOBSON BROTHERS CONSTRUCTION CO. | \$1,989.00 | 11.000 | Ea. | \$21,879.00 | + \$2 |
| 225 | 50.0001 | Install Traffic Mast (Arm > 50') | | | | | |
| | | PAVERS, INC | | 1.000 | Ea. | \$0.00 | |
| | 11 | CONSTRUCTORS, INC. | \$250.00 | 1,000 | Ea. | \$250.00 | + |
| | \$2 4 | DOBSON BROTHERS CONSTRUCTION CO. | \$255.00 | .1.000 | Ea. | \$255.00 | + |
| 226 | 50.0001 | Install Fiber Junction Cabinet | | | | | |
| | | PAVERS, INC | | 2.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, INC. | \$1,000.00 | 2.000 | Ea. | \$2,000.00 | +\$ |
| | THE STATE OF THE S | DOBSON BROTHERS CONSTRUCTION CO. | \$1,014.90 | 2.000 | Ea. | \$2,029.80 | +\$ |
| 227 | 24.6201 | Install Metro Street Name Sign | | | | | |
| | | PAVERS, INC | | 8.000 | Ea. | \$0.00 | |
| | | CONSTRUCTORS, inc. | \$125.00 | 8.000 | Ea. | \$1,000.00 | +\$ |
| | City | DOBSON BROTHERS CONSTRUCTION CO. | \$127.50 | 8.000 | Ea. | \$1,020.00 | +\$ |